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SECTION 120 – TRAFFIC CONTROL 
 

 

1. GENERAL 

Work under this section shall meet the requirements of the latest version of Section 805 

of the Kansas Department of Transportation Standard Specifications or as herein. 

 

2. TRAFFIC CONTROL PLAN 

 A traffic control plan of streets being affected by this work must be submitted to the City 

Engineer to help coordinated in the least practicable delay and inconvenience to traffic. Unless 

otherwise directed, all roads shall have one lane of traffic open in each direction at all times. 

 

 A flyer or handout must be given to any property being affected by any work (24) hours 

prior to construction.  

 

3. HANDLING OF TRAFFIC 

 If traffic signals need to be temporarily changed for the project, the Contractor needs to 

contact the City of Salina (24) hours prior to construction and notify them when completed. The 

Engineer may shut down all or part of the work to handle traffic safely during periods of inclement 

weather or heavy traffic. The Contractor is not entitled to additional monetary compensation for 

these temporary suspensions. 

 

4. TRAFFIC CONTROL DEVICES 

 The Contractor’s subletting of traffic control devices does not reduce the Contractor’s 

responsibility or liability to the public and workers for failing to provide, erect or maintain these 

devices. A subcontractor’s delay in providing acceptable traffic control devices or a 

subcontractor’s delay in repairing or replacing unacceptable devices does not excuse the 

Contactor’s obligation to perform this work timely. 

 

 Sufficient flagmen, warning signs and barricades shall be provided by the Contractor to 

properly control traffic and to prevent traffic from traveling in the fresh materials. Barricades and 

barricading, signs and other warning devices will be in accordance with the Federal Highway 

Administration "Manual on Uniform Traffic Control Devices" provisions for "Traffic Controls 

for Street and Highway Construction and Maintenance Operations." Inspect traffic control 

devices frequently during the day, and when needed, at night. Immediately upon discovering or 

receiving notification of unacceptable traffic control devices, either repair or remove and replace 

the unacceptable devices. The Engineer holds the right to change or remove traffic control 

devices as needed to suit the needs of the project. 

 

5. WORK HOUR RESTRICTIONS 

 There are three major summer holiday periods - Memorial Day, Independence Day and 

Labor Day – and four major summer events – the Smoky Hill River Festival (Thursday - Sunday 

of the second weekend in June), Skyfire (Independence Day), the KKOA  Lead Sled Spectacular 

(Thursday – Sunday of the last weekend in July), and the Saline County Fair (first Tuesday in 

August – following Sunday). All lanes as determined by the Inspector shall be scheduled to be 
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open to traffic during these holiday periods, from 5 p.m. on the last working day preceding the 

holiday or event until 8 a.m. on the first working day subsequent to the holiday or event. 

 

 The contractor shall not perform any construction operation on the active lanes during 

restricted periods, holiday periods, special events or as otherwise specified in the contract 

documents, without written approval from the Engineer. 

 

 The contractor shall not perform any work between the hours of ½ hour before sunset until 

½ hour after sunrise. No nighttime work will be allowed without submission of an adequate 

traffic control plan to cover nighttime operations and prior approval by the engineer 

 

6. MEASUREMENT AND PAYMENT 

 Payment for this work will be considered subsidiary to the project or stated in the contract 

documents at the contract lump sum price for “Traffic Control.” 


