

GREELEY AVENUE SIDEWALK

At this time, the Bid is scheduled for Commission Action on
City of Salina/Public Works/Engineering 785-309-5725

NAME OF BIDDER		ENGINEER'S		Lancaster Construction		T&R Dirt		Davis Concrete Construction			
ADDRESS OF BIDDER		ESTIMATE		618 Francis Avenue Salina, KS 67401		PO Box 542 Salina, KS 67402-0542		1227 N 7th Salina, KS 67401			
	QUANTITY		PER	AMOUNT	PER	AMOUNT	PER	AMOUNT	PER	AMOUNT	
1	Mobilization	1	L.S.	\$4,000.00	\$4,000.00	\$1,000.00	\$1,000.00	\$500.00	\$500.00	\$2,060.00	\$2,060.00
2	Curb and Gutter Removal / Replace	43	L.F.	\$30.00	\$1,290.00	\$22.00	\$946.00	\$27.00	\$1,161.00	\$33.00	\$1,419.00
3	Concrete Removal	1,655	S.F.	\$2.00	\$3,310.00	\$1.25	\$2,068.75	\$1.50	\$2,482.50	\$2.45	\$4,054.75
4	Sidewalk Construction (5")	5,368	S.F.	\$4.00	\$21,472.00	\$4.15	\$22,277.20	\$4.67	\$25,068.56	\$4.85	\$26,034.80
5	Sidewalk / Approach Construction (6")	1,615	S.F.	\$7.00	\$11,305.00	\$5.35	\$8,640.25	\$5.78	\$9,334.70	\$5.65	\$9,124.75
6	Type 2 / 1 Sidewalk Ramp, 8'	2	EA	\$1,600.00	\$3,200.00	\$500.00	\$1,000.00	\$880.00	\$1,760.00	\$1,160.00	\$2,320.00
7	Seeding	1	L.S.	\$500.00	\$500.00	\$750.00	\$750.00	\$500.00	\$500.00	\$1,650.00	\$1,650.00
8	Temporary Traffic Control	1	L.S.	\$2,000.00	\$2,000.00	\$800.00	\$800.00	\$500.00	\$500.00	\$725.00	\$725.00
9	Adjust Service Box	1	EA	\$500.00	\$500.00	\$500.00	\$500.00	\$500.00	\$500.00	\$800.00	\$800.00
10	Type 3 Sidewalk Ramp Modified	1	EA	\$2,000.00	\$2,000.00	\$500.00	\$500.00	\$1,500.00	\$1,500.00	\$1,025.00	\$1,025.00
TOTAL					\$49,577.00		\$38,482.20		\$43,306.76		\$49,213.30
Addendum				YES		YES		YES		YES	
Bid Bond						YES		YES		YES	
SUBSTANTIALLY COMPLETED				October 31, 2016		October 31, 2016		October 31, 2016		October 31, 2016	

NAME OF BIDDER		ENGINEER'S		Vogts-Parga Construction, LLC							
ADDRESS OF BIDDER		ESTIMATE		717 N Main Newton, KS 67114							
	QUANTITY		PER	AMOUNT	PER	AMOUNT	PER	AMOUNT	PER	AMOUNT	
1	Mobilization	1	L.S.	\$4,000.00	\$4,000.00	\$3,500.00	\$3,500.00				
2	Curb and Gutter Removal / Replace	43	L.F.	\$30.00	\$1,290.00	\$30.00	\$1,290.00				
3	Concrete Removal	1,655	S.F.	\$2.00	\$3,310.00	\$1.00	\$1,655.00				
4	Sidewalk Construction (5")	5,368	S.F.	\$4.00	\$21,472.00	\$6.00	\$32,208.00				
5	Sidewalk / Approach Construction (6")	1,615	S.F.	\$7.00	\$11,305.00	\$8.00	\$12,920.00				
6	Type 2 / 1 Sidewalk Ramp, 8'	2	EA	\$1,600.00	\$3,200.00	\$850.00	\$1,700.00				
7	Seeding	1	L.S.	\$500.00	\$500.00	\$750.00	\$750.00				
8	Temporary Traffic Control	1	L.S.	\$2,000.00	\$2,000.00	\$500.00	\$500.00				
9	Adjust Service Box	1	EA	\$500.00	\$500.00	\$1,000.00	\$1,000.00				
10	Type 3 Sidewalk Ramp Modified	1	EA	\$2,000.00	\$2,000.00	\$1,250.00	\$1,250.00				
TOTAL					\$49,577.00		\$56,773.00		\$0.00		\$0.00
Addendum				YES		YES					
Bid Bond						YES					
SUBSTANTIALLY COMPLETED				October 31, 2016		October 31, 2016					